MYSORE DIVISION.

Abstract Notification dated 25th February 1940.

The attention of the public is invited to the detailed notification dated 25th February 1940, published on pages 434-437, Part VI of the *Mysore Gazette*, dated 29th February 1940, regarding tenders for constructing a girder bridge across the Suvarnavati river near Chandakavadi at 3/6 of Hondrabal-Chamarajanagar Road, Chamarajnagar Taluk.

The last date for lodging of tender is 15th March 1940 up to 12 NOON.

S. RAMASWAMY,
Executive Engineer.

MANDYA DIVISION.

Notification dated 7th March 1940.

1. Sealed tenders will be received at the Office of the Executive Engineer, Mandya Division, up to 12 NOON on 1st April 1940, for constructing one block of 4 line men's quarters at Maddur.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Mandya Division, on payment of annas four per form should be addressed to the Executive Engineer, Mandya Division, in a sealed cover and superscribed as "Tender for constructing one block of 4 line men's quarters at Maddur." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a deposit of Rs. 185 (in words) Rupees one hundred and eighty-five only paid to the Treasury to the credit of "17 (a) P. W. Deposits" against the account of Executive Engineer, Mandya Division. The earnest money of the successful tenderer will be retained as security deposit for the due fulfilment of the contract. Such a deposit in cash will not carry any interest.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 1st April 1940 at Mandya Division. The final acceptance of the tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the Departmental Schedule Contract Form, for the due fulfilment of the contract, and for the execution of all items of work in accordance with the Bombay specifications (1931), and also furnish a security deposit of Rs. 185 in addition to earnest money.

6. Failure to comply with the conditon 5 above or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings may be seen at any time at the Executive Engineer's Office, Mandya, on all working days, between 11 A.M. and 5 P.M.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumsump amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the Schedule are only approximate and the drawings shown to he contractor are only tentative and are liable to alterations, omissions, deductions or additions,

at the discretion of the Executive Engineer or his representative. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The work should be completed and handed over in a tidy condition to the Public Works Department by the end of June 1940, failing which the Executive Engineer may, at his discretion, levy a penalty of Rs. 5 (five) per day, which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidate damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, meaurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.
(2) Provide all necessary scaffolding, centering labour and appliances for hoisting.
(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.
(4) Arrange for protecting work during inclement weather.
(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.
(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.
(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.
(8) Provide arrangements for pumping and baling of water from excavations and foundations, wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.
(9) Afford facilities to any other parties employed upon the work by the P. W. D. so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.
(10) The contractor is responsible for all accidents to workmen, etc., on the work, and he must take precaution against all risk of accidents and, if necessary provide for the same by insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

Abstract estimate of the probable cost of constructing one block of Four Linemen's Quarters at Maddur.

Sl. No.	Particulars	Quantity	Per	Rate	Cost
				Rs. a. p.	Rs.
1	Earthwork excavation and filling in basement	781 or 29	C.ft. C.yd.	0 3 0	
2	Concrete stone jelly in lime mortar 1 : 2 for foundation wall all round main rooms ...	309	C.ft.	0 3 3	
3	Size stone in clay foundation and basement including bond stones at 6′ apart	741	C.ft.	0 3 0	
4	Burnt brick in clay superstructure	1,533	,,	0 3 0	
	(*a*) Burnt brick in lime mortar	510	,,	0 4 0	
5	Stone slabs 4″ thick roughly dressed and fixed in mortar	129	S.ft.	0 6 0	
	(*a*) Stone slabs 6″ thick exposed parts one line dressed and fixed in mortar	21	,,	0 8 0	
6	Chunam plastering, two coats	4,314 or 43·14	Sqr.	.. 3 8 0	

Sl. No.	Particulars	Quantity	Per	Rate	Cost
				Rs. a. p.	Rs.
7	Cement pointing with thread lines	207 or 2·07	Sqr.	3 0 0	
8	White and colour washing, two coats as per plastering and pointing	44·64	,,	0 4 6	
9	Roofing with First class Mangalore tiles on T.W. reepers 2″×1″ including wood oiling and tying the tiles to double reepers with galvanized wire	1,485 or 15·00	S.ft. Sqr.	25 0 0	
10	Ridge tiles set in mortar and cement pointed complete	78	R.ft.	0 8 0	
11	Ventilating tiles big size, fixing, etc., complete	16	Nos.	2 8 0	
12	T.W. work wrought and put up including two coats of wood oiling	65·13	C.ft.	4 8 0	
13	T.W. doors battened 1″ thick shutters with all fixtures complete (frames 3″×4″) and flat iron clamp 1′ long and 2′ wide	156	S.ft.	1 2 0	
14	T.W. battened windows 1″ thick shutters and $\frac{5}{8}$″ dia. iron bars with all fixtures complete	75	,,	1 6 0	
15	T.W. shelves with frames, shutters and shelf planks, etc., complete	60	,,	1 0 0	
16	Chocolate painting, two coats, doors both sides	7·52	Sqr.	4 8 0	
17	Constructing sinks in bath rooms	4	Nos.	5 0 0	
18	Providing stone mortar and pestle fixed complete	4	,,	5 0 0	
19	Flooring with 3″ lime concrete (1 : 3) and $1\frac{1}{2}$″ cement concrete (1 : 2 : 4) on top with $\frac{1}{2}$″ cement plastering (1 : 3) on top complete with red ochre colour	541 or 5·5	Sqr.	25 0 0	
	(*a*) Do without red ochre colour	249 or 2·5	,,	23 0 0	
20	Levelling ground, etc.	1	Item		
21	Electric lighting and water supply	1	,,		
22	Providing and fixing T.W. planks with T.W. pegs, etc., complete	100	S.ft.	0 8 0	
23	Constructing "V" shaped drain 4″ in lime concrete as per specification	70	R.ft.	0 4 0	
24	Chunam patty brick in lime mortar 3″×6″ plastered, etc., complete	125	S.ft.	0 4 0	
25	Excavating soakage pits 5′×5′×6′ and filled with brick bats of $1\frac{1}{2}$″ to 2″ size well burnt and connecting the drain to it with a galvanized pipe 3″ to 4″ dia. and an iron grating at the entrance, etc., complete		L. S.		6
26	Fencing alround		,,		144
27	Constructing latrine		,,		200

B. S. NARASINGA RAO,
Executive Engineer.

SHIMOGA DIVISION.

Abstract Notification dated 23rd February 1940.

The attention of the public is drawn to the notification calling for tenders for "constructing an Intermediate College at Shimoga" published in pages 438-441, Part VI of the *Mysore Gazette*, dated 29th February 1940.

Tenders will be received by the Executive Engineer, Shimoga Division, up to 3 P.M. on 18th March 1940.

Earnest money required for the work is Rs. 6,775 which should be credited to the Treasury to "17 (*a*) P. W. Deposits" and challan enclosed.